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16. REMARKS

AS CLARIFIED AND TAILORED BY ATTACHMENT 2,"MAINTENANCE
ANALYSIS" AND ATTACHMENT 11"LOGISTICSTIMELINE".

THE MAINTENANCE ANALYSIS WILL BE DEVELOPEDIN
ACCORDANCEWITH AR 750-1,TB 750-93-1 MIL-PRF-49506B

THE DRAFT MAINTENANCE ANALYSIS (MA) SHALL BE DELIVERED AT
THE FIRSTMPPREVIEW. THE GOVERNMENTWILL PROVIDE
COMMENTSWITHIN THIRTY (30) DAYS OF THE COMPLETIONOF THE
MPP.

THE CONTRACTORSHALL HAVE THE ANALYSIS AVAILABLE AT EACH
FOLLOW-ON MPPREVIEW/PROVISIONINGCONFERENCEAND
GOVERNMENTVERIFICATION FORGOVERNMENTREVIEW AND
COMMENTS.

THE CONTRACTORSHALL MAINTAIN AND UPDATE THE
MAINTENANCE ANALYSIS FORTHE LIFE OF THE CONTRACT.THE
CONTRACTORSHALL MAKE THE MA AVAILABLE AT THE
GOVERNMENTSREQUEST.

THE CONTRACTORSHALL SUBMIT THE FINAL MA, TO INCLUDE ALL
CHANGES,DELETES,ORNEW MAINTENANCE PROCEDURESAS A
RESULTOF GOVERNMENTREVIEWS,45DAYS BEFORETHE DELIVERY
OF THE LAST MMPV SYSTEM.

THE SUBMITTAL SHALL BE IN SPREADSHEETFORMAT, COMPATIBLE
WITH WINDOWS 2000AND XP.

THE FINAL SUBMITTAL SHALL BE ACCOMPANIEDBY A DD250.
CONTRACTORCAN ONLY INVOICE UPONFINAL GOVERNMENT
ACCEPTANCE. GOVERNMENTRECEIPTOF DOCUMENTATION DOES
NOT CONSTITUTEACCEPTANCE.AMSTA-LC-CIBWILL PROVIDE
NOTICE OF ACCEPTANCEFORDOCUMENTATION THROUGHTHE PCO
TO CONTRACTORWITHIN THE ESTABLISHEDTIME FRAME AND
GUIDELINES CALLED OUT IN THE SCOPEOFWORK AND APPLICABLE
CDRLS.
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AS ARRANGED IN WRITING WITH THE PCO. ELECTRONICSUBMITTALS SHALL BE FORWARDEDTO SFAE-CS-FP-E:
JBHART@US.ARMY.MIL. GRANTING ACCESSTO A GOVERNMENTFTPSITE FORTHE ‘DELIVERY’ OF THE

REQUIREDDATA MAY BE PROVIDED.

DD FORM 1423-1, FEB 2001

Reset Page of_ Pages



	1_DATA_ITEM_NO: A007
	2_TITLE_OF_DATA_ITEM: LOGISTICS MANAGEMENT INFORMATION (LMI)
SUMMARIES
	3_SUBTITLE: MAINTENANCE ANALYSIS
	4_AUTHORITY_Data_Acquisit: DI-ALSS-81530
	5_CONTRACT_REFERENCE: C.9.1
	6_REQUIRING_OFFICE: AMSTA-LC-CJB
	7_DID_250_REQ: DD
	8_APP_CODE: A
	DIST_STATEMENT: 
	10_FREQUENCY: ONCE
	11_AS_OF_DATE: CONTRACT AWD
	12_DATE_OF_FIRST_SUBMISSI: SEE BELOW
	13_DATE_OF_SUBSEQUENT_SUB: AS REQ.
	addressee1: SFAE-CSS-FP-E
	draft1: 1
	reg1: 1
	repro1: 1
	addressee2: 
	draft2: 
	reg2: 
	repro2: 
	addressee3: 
	draft3: 
	reg3: 
	repro3: 
	addressee4: 
	draft4: 
	reg4: 
	repro4: 
	addressee5: 
	draft5: 
	reg5: 
	repro5: 
	addressee6: 
	draft6: 
	reg6: 
	repro6: 
	addressee7: 
	draft7: 
	reg7: 
	repro7: 
	addressee8: 
	draft8: 
	reg8: 
	repro8: 
	addressee9: 
	draft9: 
	reg9: 
	repro9: 
	addressee10: 
	draft10: 
	reg10: 
	repro10: 
	addressee11: 
	draft11: 
	reg11: 
	repro11: 
	addressee12: 
	draft12: 
	reg12: 
	repro12: 
	addressee13: 
	draft13: 
	reg13: 
	repro13: 
	addressee14: 
	draft14: 
	reg14: 
	repro14: 
	addressee15: 
	draft15: 
	reg15: 
	repro15: 
	addressee16: 
	draft16: 
	reg16: 
	repro16: 
	addressee17: 
	draft17: 
	reg17: 
	repro17: 
	addressee18: 
	draft18: 
	reg18: 
	repro18: 
	addressee19: 
	draft19: 
	reg19: 
	repro19: 
	addressee20: 
	draft20: 
	reg20: 
	repro20: 
	addressee21: 
	draft21: 
	reg21: 
	repro21: 
	addressee22: 
	draft22: 
	reg22: 
	repro22: 
	addressee23: 
	draft23: 
	reg23: 
	repro23: 
	addressee24: 
	draft24: 
	reg24: 
	repro24: 
	addressee25: 
	draft25: 
	reg25: 
	repro25: 
	addressee26: 
	draft26: 
	reg26: 
	repro26: 
	addressee27: 
	draft27: 
	reg27: 
	repro27: 
	addressee28: 
	draft28: 
	reg28: 
	repro28: 
	addressee29: 
	draft29: 
	reg29: 
	repro29: 
	addressee30: 
	draft30: 
	reg30: 
	repro30: 
	addressee31: 
	draft31: 
	reg31: 
	repro31: 
	addressee32: 
	draft32: 
	reg32: 
	repro32: 
	addressee33: 
	draft33: 
	reg33: 
	repro33: 
	addressee34: 
	draft34: 
	reg34: 
	repro34: 
	addressee35: 
	draft35: 
	reg35: 
	repro35: 
	addressee36: 
	draft36: 
	reg36: 
	repro36: 
	addressee37: 
	draft37: 
	reg37: 
	repro37: 
	addressee38: 
	draft38: 
	reg38x: 
	repro38: 
	total_draft: 1
	total_repro: 1
	16_REMARKS: AS CLARIFIED AND TAILORED BY ATTACHMENT 2, "MAINTENANCE ANALYSIS" AND ATTACHMENT 11 "LOGISTICS TIMELINE".

THE MAINTENANCE ANALYSIS WILL BE DEVELOPED IN ACCORDANCE WITH AR 750-1, TB 750-93-1, MIL-PRF-49506B  
THE DRAFT MAINTENANCE ANALYSIS (MA) SHALL BE DELIVERED AT THE FIRST MPP REVIEW. THE GOVERNMENT WILL PROVIDE COMMENTS WITHIN THIRTY (30) DAYS OF THE COMPLETION OF THE MPP. 

THE CONTRACTOR SHALL HAVE THE ANALYSIS AVAILABLE AT EACH FOLLOW-ON MPP REVIEW/PROVISIONING CONFERENCE AND GOVERNMENT VERIFICATION FOR GOVERNMENT REVIEW AND COMMENTS.  

THE CONTRACTOR SHALL MAINTAIN AND UPDATE THE MAINTENANCE ANALYSIS FOR THE LIFE OF THE CONTRACT. THE CONTRACTOR SHALL MAKE THE MA AVAILABLE AT THE GOVERNMENTS REQUEST. 

THE CONTRACTOR SHALL SUBMIT THE FINAL MA, TO INCLUDE ALL CHANGES, DELETES, OR NEW MAINTENANCE PROCEDURES AS A RESULT OF GOVERNMENT REVIEWS, 45 DAYS BEFORE THE DELIVERY OF THE LAST MMPV SYSTEM.  

THE SUBMITTAL SHALL BE IN SPREADSHEET FORMAT, COMPATIBLE WITH WINDOWS 2000 AND XP. 

THE FINAL SUBMITTAL SHALL BE ACCOMPANIED BY A DD250. CONTRACTOR CAN ONLY INVOICE UPON FINAL GOVERNMENT ACCEPTANCE.  GOVERNMENT RECEIPT OF DOCUMENTATION DOES NOT CONSTITUTE ACCEPTANCE. AMSTA-LC-CJB WILL PROVIDE NOTICE OF ACCEPTANCE FOR DOCUMENTATION THROUGH THE PCO TO CONTRACTOR WITHIN THE ESTABLISHED TIME FRAME AND GUIDELINES CALLED OUT IN THE SCOPE OF WORK AND APPLICABLE CDRLS. 


	17_PRICE_GROUP: 
	ESTIMATED_TOTAL_PRICE: 
	G_PREPARED_BY: MARK D. COLLEY
	H_DATE: 20 APR 07
	1_APPROVED_BY: JEFF HART
	J_DATE: 27 APR 07
	Page: 
	reg38t: 1
	A_CONTRACT_LINE_ITEM_NO: TBD
	B_EXHIBIT: A007
	TDP: 
	TM: 
	OTHER: LOGISTICS
	DSYSTEMITEM: MMPV
	E_CONTRACTPR_NO: TBD
	FCONTRACTOR: TBD
	16_REMARKS_Continued: 
ALL SUBMISSIONS SHALL BE ELECTRONIC, AND READABLE BY COMPUTERS RUNNING MICROSOFT WINDOWS OR AS ARRANGED IN WRITING WITH THE PCO.  ELECTRONIC SUBMITTALS SHALL BE FORWARDED TO SFAE-CS-FP-E: JBHART@US.ARMY.MIL.  GRANTING ACCESS TO A  GOVERNMENT FTP SITE FOR THE ‘DELIVERY’ OF THE REQUIRED DATA MAY BE PROVIDED.
	Page2: 
	of_pages: 
	Reset: 


